STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT

CF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENING DATE 08/ 29/ 06 I N LAKE COUNTY ABOUT 20 KM EAST OF 08/ 30/ 06
CONTRACT NUMBER 01- 4146V4 CLEARLAKE OAKS FROM 2.2 KM EAST CONTRACT CODE ' B
LOCATI ON 01- LAK- 20- 38.5/42.0 OF NORTH FORK CACHE CREEK BRI DGE 133 CONTRACT | TEMB
TO 2.7 KM VEST OF WALKER RI DGE
REHABI LI TATE ROADWAY AND REALI GN FEDERAL Al D ACST- P020- (142) E
PH P020- (142) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%
PROPOSALS | SSUED 21 FUND TOTAL  HB1 19, 500, 000 TOTAL NUMBER OF WORKI NG DAYS 350
NUVBER OF Bl DDERS 3 ENG NEERS EST 16, 711, 586. 20 AMOUNT UNDER 742, 378. 90 PERCENT UNDER EST 4. 44
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BIDDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 15,969, 207.30 3 ARGONAUT CONSTRUCTORS 707 542- 4862
00171432
P O BOX 639 FAX 707 542-3210
SANTA ROSA CA 95402
2 17,951, 361.00 2 NEHEM AH CONSTRUCTI ON | NC 707 746- 6870
00869322
4790 EAST 2ND ST FAX 707 746- 6815
BENICIA CA 94510
3 21,246,984.00 1 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011

P O BOX 50085
WATSONVI LLE CA 95077

00000089
FAX 831 768-4021



01-4146V4
01- LAK-20-3
08/ 29/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

08/ 30/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APPLY A LI NE
ANDERSON CA

D B M CONTRACTCRS
VI STA CA

DEVI NCENZI CONCRETE
SANTA ROSA CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

JENSEN DRI LLI NG
EUGENE OR

STRI PI NG

DRI LLI NG AND RETAI NI NG WALL

CONCRETE

ERCSI ON CONTRCL

HORI ZONTAL DRAI NS



01-4146V4 Bl D245

01- LAK-20-3 PAGE 3

08/ 29/ 06 08/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APEX FENCE VETAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LI NE STRI PI NG
ANDERSON CA
BALDW N CONTRACTI NG COVPANY ASPHALT CONCRETE PAVI NG
CH CO CA
D B M CONTRACTCORS | NC CAST I N DRILLED HOLE AND TI E BACKS
FEDERAL WAY WA
J AND M LAND RESTCORATI ON I NC ERCSI ON CONTROL
BAKERSFI ELD CA
JENSEN DRI LLI NG COVPANY DRI LLI NG
EUGENE OR
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C CURBS INC BERM
ELK GROVE CA
APEX FENCE COVPANY METAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LI NE STRI PI NG
ANDERSON CA
BENTANCOURT BROS CONSTRUCTI ON | NC ELECTRI CAL
LI VERMORE CA

CONTI NUED ON NEXT PAGE



01-4146V4
01- LAK-20-3
08/ 29/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

08/ 30/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

DONALD B MURPHY CONTRACTCRS
FEDERAL WAY WA

DONALD B MURPHY CONTRACTORS
FEDERAL WAY WA

J AND M LAND RESTCORATI ON I NC
BAKERSFI ELD CA

JENSEN DRI LLI NG COVPANY
EUGENE OR

JOHNSON WESTERN GUNI TE
SAN LEANDRO CA

MORTON REI NFORCI NG
LAKEPORT CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

LEAN BACKFI LL LAGE NG

SOLDER BEAMS, DRI LLED HOLES AND TI E BACKS

ERCSI ON CONTROL

HORI ZONTAL DRAI NS

M NOR CONCRETE ( PARTI AL)

REBAR

CONSTRUCTI ON AREA SI GNS



01-4146V4 Bl D245

01- LAK-20-3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
08/ 29/ 06 08/ 30/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 9, 000. 00 9, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 350 1, 000. 00 350, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 1, 860 13. 20 24,552. 00
4 039020 DUST M TI GATI ON PLAN LS LUWP SUM 1, 350. 00 1, 350. 00
5 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 3, 600. 00 3, 600. 00
6 074019 PREPARE STORM WATER PCLLUTI ON LS LUVP SUM 10, 125. 00 10, 125. 00
PREVENTI ON PLAN
7 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 60, 000. 00 60, 000. 00
8 074028 TEMPORARY FI BER ROLL M 3, 150 10. 00 31, 500. 00
9 074029 TEMPORARY SI LT FENCE M 1,070 9. 00 9, 630. 00
10 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 5, 000. 00 10, 000. 00
11 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 8 3, 500. 00 28, 000. 00
12 074034 TEMPORARY COVER MR 4,000 16. 00 64, 000. 00
13 074036 TEMPORARY STRAW BALE BARRI ER M 1,160 20. 00 23, 200. 00
14 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 11 750. 00 8, 250. 00
15 074040 TEMPORARY HYDRAULI C MULCH KG 3,120 2.60 8,112. 00
( BONDED FI BER MATRI X)
16 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 10, 000. 00 10, 000. 00
17 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 105, 000. 00 105, 000. 00
18 120120 TYPE 111 BARRI CADE EA 10 60. 00 600. 00
19 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 810 30. 00 24,300. 00
20 120182 PORTABLE DELI NEATOR EA 190 20. 00 3, 800. 00
21 120200 FLASH NG BEACON ( PORTABLE) EA 10 750. 00 7, 500. 00
22 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 4 10, 000. 00 40, 000. 00
23 129000 TEMPORARY RAI LI NG ( TYPE K) M 6, 900 50. 00 345, 000. 00
24 129100 TEMPORARY CRASH CUSHI ON MODULE EA 440 267. 30 117, 612. 00
25 039021 TEMPORARY CRASH CUSHI ON ( ADI EM EA 9 267. 30 2,405.70
26 150305 OBLI TERATE SURFACI NG M 2,350 1.90 4, 465. 00
27 150630 REMOVE MARKER EA 100 25.00 2,500. 00
28 150662 REMOVE METAL BEAM GUARD RAI LI NG M 730 20. 00 14, 600. 00
29 150668 REMOVE FLARED END SECTI ON EA 3 400. 00 1, 200. 00
30 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 22,500 4.00 90, 000. 00
STRI PE
31 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 15, 200 2.00 30, 400. 00
32 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 19 70. 00 1, 330. 00
33 150722 REMOVE PAVEMENT MARKER EA 2,160 2.50 5, 400. 00
34 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 10 150. 00 1, 500. 00
35 150771 REMOVE ASPHALT CONCRETE DI KE M 2,930 10. 00 29, 300. 00



01-4146V4 Bl D245

01- LAK- 20- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 29/ 06 08/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 150805 REMOVE CULVERT M 150 220. 00 33, 000. 00
37 150820 REMOVE | NLET EA 7 350. 00 2, 450. 00
38 150821 REMOVE HEADWALL EA 7 1, 100. 00 7, 700. 00
39 152316 RESET ROADS| DE SI GN (ONE PCST) EA 8 300. 00 2, 400. 00
40 152392 RELOCATE ROADSI DE S| GN (WOOD POST) EA 7 300. 00 2,100. 00
41 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 040 4. 40 4,576.00
42 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 126, 000. 00 126, 000. 00
43 190101 ROADWAY EXCAVATI ON VB 134, 000 28.00 3, 752, 000. 00
44 039022 ROADWAY EXCAVATI ON AND DI SPOSAL OF VB 18 1, 000. 00 18, 000. 00
NATURALLY OCCURRI NG ASBESTOS MATERI AL
45 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 780. 00 3, 780. 00
46 (F) 192049 STRUCTURE EXCAVATI ON (SOLDI ER Pl LE WALL) VB 360 41. 10 14, 796. 00
47 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER PI LE WALL) VB 2 3,416. 20 6, 832. 40
48 (F) 193119 LEAN CONCRETE BACKFI LL MB 325 160. 00 52, 000. 00
49 194001 DI TCH EXCAVATI ON VB 1,320 11.20 14, 784. 00
50 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 2,730 48. 20 131, 586. 00
51 039023 WEED CONTROL MAT ( FI BER) MR 1,210 50. 00 60, 500. 00
52 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 16 620. 00 9, 920. 00
53 (S) 203014 FI BER ( EROSI ON CONTROL) KG 12, 000 . 60 7, 200. 00
54 203021 FI BER ROLLS M 6, 290 11. 00 69, 190. 00
55 (S) 203024 COVPCST ( EROSI ON CONTROL) VB 12 520. 00 6, 240. 00
56 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 4 2, 000. 00 8, 000. 00
57 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 780 87. 00 67, 860. 00
58 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 1, 200 .55 660. 00
59 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 700 2.10 1, 470. 00
60 260201 CLASS 2 AGGREGATE BASE VB 17, 300 73.00 1, 262, 900. 00
61 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 810 244. 10 197, 721. 00
62 390102 ASPHALT CONCRETE ( TYPE A) TONN 30, 000 83. 00 2, 490, 000. 00
63 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 4,550 90. 00 409, 500. 00
64 391005 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 7 534. 60 3,742. 20
REI NFORCI NG FABRI C)
65 393001 PAVEMENT REI NFORCI NG FABRI C MR 9,810 10. 00 98, 100. 00
66 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 150 450. 00 67, 500. 00
AREA)
67 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 1, 550 3.00 4, 650. 00
68 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 85 3. 00 255. 00
69 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 170 3.00 510. 00
70 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2, 580 3. 00 7, 740. 00



01-4146V4 Bl D245

01- LAK- 20- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 29/ 06 08/ 30/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

71 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 150 3.00 450. 00

72 039024 CENTERLI NE RUMBLE STRI P STA 56 250. 00 14, 000. 00
(AC, GROUND- | N- | NDENTATI ONS)

73 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 130 124. 40 16, 172. 00

74 (F) 040276 STEEL SOLDI ER PILE (W250 X 115) M 1,318 250. 00 329, 500. 00

75 (F) 040277 900 MM DRI LLED HOLE M 674 620. 00 417, 880. 00

76 (S) 500050 TI EBACK ANCHOR EA 199 6, 100. 00 1, 213, 900. 00

77 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 365 2, 000. 00 730, 000. 00

78 (F) 510414 CLASS 1 CONCRETE ( BACKFI LL) VB 105 275. 00 28, 875. 00

79 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 24 3, 000. 00 72, 000. 00

80 (F) 510510 M NOR CONCRETE (| NVERT PAVI NG VB 42 1, 300. 00 54, 600. 00

81 (S) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 56, 360 3.10 174, 716. 00

82 566011 ROADSI DE SI GN - ONE POST EA 6 400. 00 2, 400. 00

83 566012 ROADSI DE SI GN - TWO POST EA 2 850. 00 1, 700. 00

84 (F) 575004 TI MBER LAGG NG VB 188 2, 650. 00 498, 200. 00

85 650075 600 MV REI NFORCED CONCRETE Pl PE M 60 675. 00 40, 500. 00

86 650079 900 MM REI NFORCED CONCRETE PI PE M 15 750. 00 11, 250. 00

87 664014 450 MM CORRUGATED STEEL PI PE M 2.6 1, 100. 00 2, 860. 00
(1.63 MV THI

88 664015 450 MM CORRUGATED STEEL Pl PE M 16 600. 00 9, 600. 00
(2.01 MM THI

89 664016 450 MM CORRUGATED STEEL Pl PE M 6 950. 00 5, 700. 00
(2.77 WM THI

90 664021 600 MV CORRUGATED STEEL Pl PE M 80 500. 00 40, 000. 00
(2.77 MM THI CK)

91 664034 900 MM CORRUGATED STEEL PI PE M 23 1, 100. 00 25, 300. 00
(2.77 WM THI

92 664044 1200 MV CORRUGATED STEEL Pl PE M 24 1, 800. 00 43, 200. 00
(2.77 MM THI CK)

93 665733 450 MM SLOTTED CORRUGATED STEEL Pl PE M 50 285. 00 14, 250. 00
(2.01 MM THI CK)

94 680933 200 MM PERFORATED PLASTI C M 300 200. 00 60, 000. 00
Pl PE UNDERDRAI N

95 681501 FURNI SH AND | NSTALL DRAI N PI PE M 1, 530 4.50 6, 885. 00
( HORI ZONTAL DRAI N)

96 681502 DRI LL HOLE ( HORI ZONTAL DRAI N) M 1, 400 60. 00 84, 000. 00

97 681510 HORI ZONTAL DRAI N CONNECTOR UNI T EA 76 65. 00 4,940. 00

98 039025 GEOVEMBRANE ( WATER BARRI ER) M2 900 40. 00 36, 000. 00



01-4146V4 Bl D245

01- LAK- 20- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
08/ 29/ 06 08/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
99 690159 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 140 135. 00 18, 900. 00
(1.63 MV THI CK)
100 692383 300 MM ANCHOR ASSENMBLY EA 10 240. 00 2, 400. 00
101 700662 1200 MV CORRUGATED STEEL PI PE | NLET M 2.2 1, 550. 00 3, 410. 00
(2.77 MM THI CK)
102 705044 450 MM STEEL FLARED END SECTI ON EA 1 500. 00 500. 00
103 705050 1200 MM STEEL FLARED END SECTI ON EA 1 2,000. 00 2, 000. 00
104 705224 600 MM CONCRETE FLARED END SECTI ON EA 2 700. 00 1, 400. 00
105 705227 900 MM CONCRETE FLARED END SECTI ON EA 1 1, 000. 00 1, 000. 00
106 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) TONN 76 125. 00 9, 500. 00
107 721011 ROCK SLOPE PROTECTI ON TONN 320 100. 00 32, 000. 00
(BACKI NG NO. 2, METHOD B)
108 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) TONN 110 95. 00 10, 450. 00
109 722020 GABI ON VB 37 400. 00 14, 800. 00
110 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 16 1, 000. 00 16, 000. 00
111 729010 ROCK SLOPE PROTECTI ON FABRI C M2 120 15. 00 1, 800. 00
112 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 1,567 6. 00 9, 402. 00
113 (S) 800386 CHAI N LI NK FENCE (TYPE CL-1. 2, M 120 120. 00 14, 400. 00
VI NYL- CLAD)
114 820107 DEL| NEATOR ( CLASS 1) EA 260 30. 00 7, 800. 00
115 039758 H GHWAY POST MARKER EA 16 30. 00 480. 00
116 820111 UNDERDRAI N MARKER EA 3 30. 00 90. 00
117 820112 MARKER ( CULVERT) EA 84 30. 00 2,520. 00
118 820118 GUARD RAI LI NG DELI NEATOR EA 31 20. 00 620. 00
119 820151 OBJECT MARKER (TYPE L-1) EA 17 30. 00 510. 00
120 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 770 75. 00 57, 750. 00
121 (S) 039026 END CAP (TYPE O) EA 2 500. 00 1, 000. 00
122 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 2 1, 000. 00 2, 000. 00
123 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 1, 000. 00 1, 000. 00
124 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 29 1, 500. 00 43, 500. 00
125 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 25 60. 00 1, 500. 00
126 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 23, 000 1.35 31, 050. 00
( SPRAYABLE)
127 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 23, 200 1.45 33, 640. 00
128 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 530 1.10 3, 883. 00
(BROKEN 10.98 M- 3.66 M
129 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 740 4.50 3, 330. 00
130 (S) 850122 PAVEMENT MARKER EA 1,730 10. 00 17, 300. 00

( RETROREFLECTI VE- RECESSED)



01-4146V4 Bl D245

01- LAK- 20- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
08/ 29/ 06 08/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
131 (S) 039027 SOLAR RADAR SPEED FEEDBACK SI GN LS LUMP SUM 26, 000. 00 26, 000. 00
( LOCATI ON 1)
132 (S) 039028 SOLAR RADAR SPEED FEEDBACK S| GN WALL) LS LUMP SUM 22, 500. 00 22, 500. 00
( LOCATI ON 2)
133 999990 MOBI LI ZATI ON LS LUMP SUM 1, 212, 000. 00 1, 212, 000. 00

TOTAL 15, 969, 207. 30



01-4146V4 Bl D245
01- LAK-20-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
08/ 29/ 06 08/ 30/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 9, 000. 00 9000. 00 9, 000. 00 9000. 00
2 3, 000. 00 1050000. 00 4,200. 00 1470000. 00
3 20. 00 37200. 00 14. 00 26040. 00
4 1, 350. 00 1350. 00 1, 350. 00 1350. 00
5 3, 600. 00 3600. 00 3, 600. 00 3600. 00
6 10, 125. 00 10125. 00 10, 125. 00 10125. 00
7 35, 000. 00 35000. 00 80, 000. 00 80000. 00
8 12. 00 37800. 00 18. 00 56700. 00
9 20. 00 21400. 00 28. 00 29960. 00
10 5, 000. 00 10000. 00 4,000. 00 8000. 00
11 2,500. 00 20000. 00 4, 000. 00 32000. 00
12 4.00 16000. 00 14. 00 56000. 00
13 20. 00 23200. 00 56. 00 64960. 00
14 2, 000. 00 22000. 00 400. 00 4400. 00
15 4.00 12480. 00 2.75 8580. 00
16 20, 000. 00 20000. 00 10, 000. 00 10000. 00
17 300, 000. 00 300000. 00 1, 250, 000. 00 1250000. 00
18 100. 00 1000. 00 60. 00 600. 00
19 40. 00 32400. 00 30. 00 24300. 00
20 40. 00 7600. 00 50. 00 9500. 00
21 2, 000. 00 20000. 00 750. 00 7500. 00
22 5, 000. 00 20000. 00 20, 000. 00 80000. 00
23 70. 00 483000. 00 65. 00 448500. 00
24 300. 00 132000. 00 180. 00 79200. 00
25 6, 500. 00 58500. 00 18, 000. 00 162000. 00
26 10. 00 23500. 00 5.00 11750. 00
27 50. 00 5000. 00 25. 00 2500. 00
28 22.00 16060. 00 18. 00 13140. 00
29 500. 00 1500. 00 250. 00 750. 00
30 4.00 90000. 00 3.40 76500. 00
31 2.00 30400. 00 1.50 22800. 00
32 200. 00 3800. 00 60. 00 1140. 00
33 6. 00 12960. 00 2.00 4320. 00
34 100. 00 1000. 00 150. 00 1500. 00
35 10. 00 29300. 00 7.00 20510. 00
36 200. 00 30000. 00 320. 00 48000. 00
37 1, 000. 00 7000. 00 1, 300. 00 9100. 00
38 2, 000. 00 14000. 00 1, 500. 00 10500. 00
39 500. 00 4000. 00 300. 00 2400. 00
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01- LAK-20-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 11

08/ 29/ 06 08/ 30/ 06
| TEM SECOND THI RD

BI D AMOUNT BI D AMOUNT

40 500. 00 3500. 00 300. 00 2100. 00
41 20. 00 20800. 00 25.00 26000. 00
42 126, 000. 00 126000. 00 126, 000. 00 126000. 00
43 28. 00 3752000. 00 23.50 3149000. 00
44 120. 00 2160. 00 450. 00 8100. 00
45 3, 780. 00 3780. 00 3, 780. 00 3780. 00
46 400. 00 144000. 00 195. 00 70200. 00
47 1, 000. 00 2000. 00 2,000. 00 4000. 00
48 700. 00 227500. 00 475. 00 154375. 00
49 60. 00 79200. 00 35. 00 46200. 00
50 40. 00 109200. 00 55. 00 150150. 00
51 60. 00 72600. 00 60. 00 72600. 00
52 300. 00 4800. 00 620. 00 9920. 00
53 1.00 12000. 00 .60 7200. 00
54 11.00 69190. 00 11.00 69190. 00
55 520. 00 6240. 00 518. 00 6216. 00
56 1, 800. 00 7200. 00 1, 800. 00 7200. 00
57 90. 00 70200. 00 87.00 67860. 00
58 1.00 1200. 00 .55 660. 00
59 2.00 1400. 00 2.20 1540. 00
60 75. 00 1297500. 00 95. 00 1643500. 00
61 460. 00 372600. 00 475. 00 384750. 00
62 95. 00 2850000. 00 121. 00 3630000. 00
63 85. 00 386750. 00 140. 00 637000. 00
64 1.00 7.00 300. 00 2100. 00
65 2.20 21582. 00 3. 00 29430. 00
66 40. 00 6000. 00 300. 00 45000. 00
67 3. 00 4650. 00 3. 00 4650. 00
68 3.00 255. 00 3.00 255. 00
69 3. 00 510. 00 3. 00 510. 00
70 3.00 7740. 00 3.00 7740. 00
71 3. 00 450. 00 3. 00 450. 00
72 300. 00 16800. 00 250. 00 14000. 00
73 620. 00 80600. 00 1.00 130. 00
74 225.00 296550. 00 420. 00 553560. 00
75 300. 00 202200. 00 520. 00 350480. 00
76 5, 500. 00 1094500. 00 6, 700. 00 1333300. 00
77 1, 400. 00 511000. 00 1, 530. 00 558450. 00
78 1, 300. 00 136500. 00 850. 00 89250. 00




01-4146V4 Bl D245

01- LAK-20-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
08/ 29/ 06 08/ 30/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

79 1, 400. 00 33600. 00 3, 500. 00 84000. 00
80 1, 200. 00 50400. 00 3, 250. 00 136500. 00
81 3.00 169080. 00 3.00 169080. 00
82 250. 00 1500. 00 390. 00 2340. 00
83 250. 00 500. 00 850. 00 1700. 00
84 2,000. 00 376000. 00 2,000. 00 376000. 00
85 400. 00 24000. 00 985. 00 59100. 00
86 800. 00 12000. 00 1, 050. 00 15750. 00
87 800. 00 2080. 00 950. 00 2470. 00
88 500. 00 8000. 00 975. 00 15600. 00
89 500. 00 3000. 00 1, 025. 00 6150. 00
90 600. 00 48000. 00 1, 050. 00 84000. 00
91 800. 00 18400. 00 1,125.00 25875. 00
92 1, 200. 00 28800. 00 1, 250. 00 30000. 00
93 600. 00 30000. 00 500. 00 25000. 00
94 300. 00 90000. 00 250. 00 75000. 00
95 5. 00 7650. 00 4.00 6120. 00
96 55. 00 77000. 00 53. 00 74200. 00
97 120. 00 9120. 00 57. 00 4332. 00
98 25.00 22500. 00 35. 00 31500. 00
99 200. 00 28000. 00 250. 00 35000. 00
100 300. 00 3000. 00 1, 800. 00 18000. 00
101 5, 000. 00 11000. 00 3, 800. 00 8360. 00
102 1, 000. 00 1000. 00 300. 00 300. 00
103 3, 000. 00 3000. 00 3, 000. 00 3000. 00
104 2, 000. 00 4000. 00 1, 600. 00 3200. 00
105 2, 000. 00 2000. 00 2,100. 00 2100. 00
106 100. 00 7600. 00 285. 00 21660. 00
107 100. 00 32000. 00 145. 00 46400. 00
108 100. 00 11000. 00 185. 00 20350. 00
109 1, 000. 00 37000. 00 725. 00 26825. 00
110 2, 000. 00 32000. 00 1, 950. 00 31200. 00
111 80. 00 9600. 00 3.00 360. 00
112 10. 00 15670. 00 3. 00 4701. 00
113 120. 00 14400. 00 71.00 8520. 00
114 40. 00 10400. 00 30. 00 7800. 00
115 52. 00 832. 00 30. 00 480. 00
116 60. 00 180. 00 30. 00 90. 00
117 55. 00 4620. 00 30. 00 2520. 00




| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132

133
TOT

01-4146V4

01- LAK-20-3
08/ 29/ 06
SECOND

Bl D AMOUNT
20. 00 620. 00
50. 00 850. 00
75. 00 57750. 00
150. 00 300. 00
1, 000. 00 2000. 00
3, 000. 00 3000. 00
2, 000. 00 58000. 00
70. 00 1750. 00
1.20 27600. 00
1.30 30160. 00
1.00 3530. 00
4.00 2960. 00
9. 00 15570. 00
25, 000. 00 25000. 00
30, 000. 00 30000. 00
1, 800, 000. 00 1800000. 00

17, 951, 361. 00

SUMMARY

OF REMA

21, 246, 984. 00

THI RD

Bl D AMOUNT
30. 00 930
30. 00 510
73.50 56595
125. 00 250
750. 00 1500
2,900. 00 2900
1, 900. 00 55100
55. 00 1375
1.20 27600
1.30 30160
1.00 3530
4.00 2960
9. 00 15570
20, 100. 00 20100
17, 250. 00 17250
2,121, 000. 00 2121000

N

N G

B

DDERS

Bl D245
PACGE 13
08/ 30/ 06



